


SCOPE OF WORKS:

A. CONCRETING OF PARKING SPACE NEAR INANG KALIKASAN
1. The project should be finished in 60 calendar days.
2. Actual site inspection is a must.
3. The area should be cleared/cleaned before and after the construction work. Unusable used

formworks, excessive soil fill and all other unwanted debris of construction works should be
disposed properly.

B. Technical Description
I. Mobilization

A. Mobilization/Demobilization
Provide the following:
1. Billboard with project information
2. Bunkhouse with office
3. Temporary comfort rooms
4. Site temporary enclosure may be blue sack or any suitable materials that may

enclose the workplace.
B. Demobilization includes cleaning up of site, clearing, hauling and disposal of waste and

construction debris. Restoration of any damages shall also be done before exiting the
area.

II. Earthworks
1. This work includes grabbing of grass and other hindrances in the area.

III. Sub Grade Preparation
1. Use grader and compactor for correction and compaction of grade before laying

gravel fill.
2. Gravel fill must be at least 3” thick.

IV. Concrete Pavement
1. Provide necessary form lumber for the completion of the project.
2. Use ready mix concrete.
3. Adopt 3500 psi at 28 days strength of concrete.
4. Driveway and parking area should be 150mm thick.
5. Provide 10mm Ø deformed bars spaced at 0.40m on center for the driveway.
6. Use deformed bars grade 40.
7. The contractor shall furnish 2 copies of the manufacturer's certificate of mill tests of

all reinforcing steel. The contractor shall at his own expense employ an approved
testing laboratory which shall conduct testing of all reinforcement sizes of each bulk
under the supervision of the project inspector.

8. Reasonable number of tests on the concrete is required by the implementing agency
during the progress of the work. Not less than two (2) cylindrical specimens shall be
reserved for the 28th day test. The Contractor shall pay for the cost of material
testing.

9. Compression and slump tests shall be made for every batch of concrete. 1 set of
tests shall be made from any one batch of concrete and all 3 tests shall be made
from the same batch.

10. The contractor shall furnish 2 copies of the manufacturer's certificate of mill tests of
all reinforcing steel. The contractor shall at his own expense employ an approved
testing laboratory which shall conduct testing of all reinforcement sizes of each bulk
under the supervision of the project inspector.

V. Grass Pavement
1. Provide 3” thick sand bedding above the gravel bedding.
2. U

伀
r

r

conduf t昀᠀os
duintpe

of

sat
l b
ga

t樂
er

tofes
th

eh e

yli icatt�䬀

on

r Ā mee
the

ob獃at b
es

th

the
du

t
whr

hs
Pကave

rut頗㤀 id

�W �K �L �F �Nc

on

r
Āt

i tp
pr

es
te

؀ the
let

a s
t b獃at

ee
h

r

thick
on䌀uns

3
0.o

mhe

st d�o.du

�E �D �Wc

on

伀he
�D �U �D �Y �R �I

dr�ကѠal hll
─ icl

c�
V.

c�l slat 䞘᜹�lt
inf t�f

es
t伀

he
�D �U �D �Y �R � �O �L �W �U �L �F �D

taUn
f

comsal f܀ྑ
tol
䘀䠀l

f
噦 icl

c�
oa

R f ؀



entrance.
5. Use existing pedestal for the new covered entrance.

C. Contractor of the said project must provide an as-built plan of the project at the end of the
contract as a requirement for the release of their final billing.

D. For color/types of any fixtures or materials to be used on site, consult the end-user and the
inspector for approval. Consult the plan and the scope of work for the extent of tasks of the
contract. If possible, let the end-user sign your sample as proof of approval.

E. The plans, detailed drawings and these specifications shall be considered as
complementing each other, so that what is mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing on both. In case of
conflict between the two, generally, the scope of work prevails.

F. Resident site engineer is a must for the projects to be undertaken by the contractor of the
university. In cases where there are electrical works, it is required that an electrical
engineer or a master electrician be a part of the contractor's team to supervise all electrical
works. Likewise, master plumbers must supervise plumbing works. It can be considered
when only one person is the master plumber and master electrician at the same time as
long as his major duty is supervision of both fields. Safety engineer is a must as per DOLE
requirement. Note: All key personnel should be included in the list of personnel for
submission.

G. In cases of participation in two or more projects, the set of workers and foreman shall be
different per project, however, the set of engineers and equipment may be reused.

H. Construction safety and health program as well as construction schedule
(PERT/CPM/S-Curve) shall be provided by the winning bidder.

I. All public utilities used by the winning contractor in the construction of the project, such as
electricity, water, telephone, etc., shall be for the sole account of the contractor.

J. See plans/consult the end-user and project inspector for details and extent of work. The
silence of specifications, plans, special provisions and supplementary specifications as to
any detail, or the apparent omission therein of detailed description or definition of the
quality of materials and workmanship shall be regarded to mean that only materials and
workmanship of first class quality are to be used or employed.
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