



BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

SUPPLEMENTAL BID BULLETIN NO. 1

This Bid Bulletin is issued to modify or amend items with the Bid Documents integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Repair and improvement of Water House (Converted to Center for Population and Public Health under the College of Medicine) (CVSU)**

1. Site inspection is a must. ~~Verify actual condition of site.~~
2. ~~Site temporary enclosure may be sack or any suitable materials that may enclose the workplace.~~
3. ~~Earthwork is not included in the scope of work. For item no. II it should be Masonry and Tile Works. Item III, Carpentry Works. Item IV, Steel Works. Item V, Miscellaneous Works. Item VI, Electrical Works. Item VII, Plumbing Works, and Item VIII, Painting Works. The details and specifications for each item remain unchanged and are:~~
4. On Carpentry Works it includes:
 - A. This works consist of restoration of the whole dismantled ceiling area in the ground floor excluding the slab north side.
5. On Steel Works it includes:
 - A. Fabricated Steel Truss
 - Use 2.00 x 2" x 6" and 2.00 x 2" x 6" angle bar for the top and bottom chord and 1 1/4" x 1 1/2" x 1 1/2" angle bar for the web.
 - B. Pratt Truss
 - Use one pratt truss to support the existing wooden joist.
 - Use 2- 1/4" x 2" x 2" angle bar for the top & bottom chord and 1 1/4" x 1 1/2" x 1 1/2" angle bar for the web.
6. On Plumbing Works, ~~it is not included in the scope of work. Installation of oil storage cum drain tank stainless 304 kitchen sink. Disregard the 3-compartment stainless 304 kitchen sink with food operated faucet complete with accessories.~~
7. On Plumbing Works, item 6, the construction of the septic tank is also not included in the scope of work.

GENERAL NOTES

1. ~~This bid bulletin does not cancel the information given in the scope of work of the Bill of Quantities (BOQ) or any other information. Focus attention on the information in this bid bulletin to the BOQ and include in the information given in the BOQ.~~
2. ~~The color, type and specifications of all fixtures to be used on site should be consulted to the inspector or end user for approval. As possible, to sign the approved sample. Further, the contractor should submit the sample of material to the end user and inspect.~~
3. ~~In the event that discrepancies on plans and scope of work occurs, the contractor should prevail. Further, whichever is advantageous to the government is given priority.~~
4. ~~For concrete works, provide ready mixed concrete of specified strength.~~
5. ~~Materials to be used on site must be subjected to material testing which will be charged to the contractor.~~
6. ~~Let it be observed that all door knobs to be installed on doors of all buildings be lever type.~~
7. ~~Multi-roles are allowed. The roles should be approved by the engineers and managers.~~
8. ~~All certifications and permits should be submitted to the relevant agencies. In addition, electrical permits shall be submitted to the relevant agencies.~~



Republic of the Philippines
CAVITE STATE UNIVERSITY

Don Basilio de las Alas Campus
 Indang, Cavite
 www.csu.edu.ph

9. Location of temporary warehouses and barracks will be discussed during the pre-bid meeting.
10. All pages of the bidding documents should be originally signed by the authorized signatory (Original, Copy 1 and Copy 2).
11. Use readable font size on the detailed estimate.

SUBMISSION AND OPENING

| | |
|---------------------------|--|
| SUBMISSION OF BIDS | August 15, 2024; 9:00 Am Procurement Office, Administration Building, Cavite State University, Indang, Cavite |
| OPENING OF BIDS | August 15, 2024 S.L. Lasap Hall, Cavite State University, Indang, Cavite 10:00 am – Repair and Improvement of White House converted to Center for Population and Public Health under the College of Medicine 10:30 am – Improvement of Food Processing Building 1:00 pm – Improvement of Electrical Power System of CEMDS New and Old Building 1:30 pm – Rehabilitation of Concrete Bridge near NCR, Old Palis Pink District 2:00 pm – Improvement of Electrical Power of Academic Building at Cvsu Basesol Campus |

Prepared by:

Michelle A. Santos
MICHELLE A. SANTOS
 BAC Secretary

Efren R. Rocillo
EFREN R. ROCILLO
 TWC Chair

Genem Bago
GENEM BAGO
 TWC Member

Larry E. Rocella
LARRY E. ROCELLA
 TWC Member

Ronald T. Pena
RONALD T. PENA
 TWC Member

Leopoldo N. Roberos, Jr.
LEOPOLDO N. ROBAMOS, JR.
 TWC Member

[Signature]
[Name]
 TWC Member

Approved by:

Ma. Agnes P. Nuestrero-Del
MA. AGNES P. NUESTRO-DL
 Chair, BAC for Infrastructure

Received by the Bidder: _____
 Date: _____